

PROPOSED WORK – Jr. Sr. HS

A01. Remove glass wall and fire shutter and replace with fire rated masonry wall.

A02. Relocate electrical panel from Room 105 closet to corridor side.

